



USACE Rock Island District FY20 Contract Forecast

Project Name /Plans & Specs Title *	Location	Anticipated Advertisement	Anticipated NAICS	Estimated Range	Anticipated Acquisition Strategy**
Brandon Road Upper Bulkhead Recesses	Grundy County, IL	1st Qtr FY20	237990	\$5M-\$10M	F&O/Best Value
Dresden & Brandon Rd Upper Miter Gate Fabrication	Grundy County, IL	FY20		\$1M-\$5M	TBD
Marseilles Earth Dike Bank Protection	La Salle County, IL	FY20	237990	\$1M-\$5M	TBD
Cedar Rapids Reach 3 Levee	Linn County, IA	2nd Qtr FY20	237990	\$1M-\$5M	SBSA IFB
Cedar Rapids Reach 4 Levee & Gatewells	Linn County, IA	FY20	237990	>\$10M	F&O IFB
Cedar Rapids New Pump Stations & Gatewells	Linn County, IA	3rd Qtr FY20	237990	\$5M-\$10M	TBD
Cedar Rapids Road Closures	Linn County, IA	3rd Qtr FY20	237990	\$5M-\$10M	SBSA IFB
Cedar Rapids Reach 1 Levee, Pump Station, & Floodwall	Linn County, IA	3rd Qtr FY20	237990	>\$10M	TBD
Cedar Rapids Railroad Closures	Linn County, IA	4th Qtr FY20	237990	\$5M-\$10M	TBD
Cedar Rapids Reach 2 Floodwall	Linn County, IA	1st Qtr FY21	237990	>\$10M	TBD
Lake Red Rock - SE Des Moines Pump Station Rehab	Marion County, IA	FY20	237990	\$5M-\$10M	F&O/LPTA
Union Township Pump Station Repairs	Jasper County, MO	2nd Qtr FY20	237990	\$500K-\$1M	8(a)
Union Township Flood Repairs	Jasper County, MO	2nd Qtr FY20	237990	\$5M-\$10M	SBSA IFB
Marion Flood Repairs	Marion County, MO	2nd Qtr FY20	237990	\$1M-\$5M	8(a)
Keokuk Flood Repairs	Lee County, IA	2nd Qtr FY20	237990	\$500K-\$1M	SBSA IFB
South Quincy Flood Repairs	Adams County, IL	2nd Qtr FY20	237990	\$1M-\$5M	SBSA IFB
Cascade Flood Repairs	Dubuque County, IA	2nd Qtr FY20	237990	\$250K-\$500K	TBD
Bay Island Flood Repairs	Mercer County, IL	2nd Qtr FY20	237990	\$500K-\$1M	TBD
Greater Peoria Flood Repairs	Peoria County, IL	2nd Qtr FY20	237990	\$250K-\$500K	TBD
Sny Island 4 Flood Repairs	Marion County, MO	2nd Qtr FY20	237990	\$1M-\$5M	TBD
South River Flood Repairs	Marion County, MO	2nd Qtr FY20	237990	\$250K-\$500K	TBD
Big Lake (2019) Flood Repairs	Mississippi County, MO	2nd Qtr FY20	237990	\$1M-\$5M	TBD
Coal Creek Flood Repairs	Cass County, IL	2nd Qtr FY20	237990	\$1M-\$5M	TBD
Hunt Lima Flood Repairs	Hancock County, IL	2nd Qtr FY20	237990	>\$10M	TBD
Marshalltown Flood Repairs	Marshall County, IA	2nd Qtr FY20	237990	\$250K-\$500K	TBD
East Peoria DLD 2019 Flood Repairs	Peoria County, IL	2nd Qtr FY20	237990	\$1M-\$5M	8(a)
Canton, MO levee district	Canton, MO	2nd Qtr FY20	237990	\$250K-\$500K	TBD
Hannibal Flood Repairs	Marion County, MO	2nd Qtr FY20	237990	\$250K-\$500K	TBD
Indian Grave Flood Repairs	Adams County, IL	2nd Qtr FY20	237990	\$250K-\$500K	TBD
Milan/Big Island Flood Repairs	Rock Island County, IL	2nd Qtr FY20	237990	\$5M-\$10M	TBD
Two Rivers Flood Repairs	Louisa County, IA	2nd Qtr FY20	237990	\$500K-\$1M	TBD
Louisa 11 Flood Repairs	Louisa County, IA	2nd Qtr FY20	237990	\$250K-\$500K	TBD
Fabius Flood Repairs	Marion County, MO	2nd Qtr FY20	237990	\$1M-\$5M	SBSA IFB
East Moline Flood Repairs	Rock Island County, IL	2nd Qtr FY20	237990	\$1M-\$5M	TBD
Muscatine Island Flood Repairs	Muscatine County, IA	2nd Qtr FY20	237990	\$500K-\$1M	TBD
East Peoria SD 2019 Flood Repairs	Peoria County, IL	2nd Qtr FY20	237990	\$1M-\$5M	TBD
Green Bay Levee and Drainage District	Des Moines County, IA	2nd Qtr FY20	237990	\$250K-\$500K	TBD
88th RD Repair HVAC & Electrical Systems, USARC Building	Rickenbacker, OH	FY20	238220	\$1M-\$5M	8(a)
88th RD Repair HVAC & Electrical Systems, USARC Building	Decatur, IL	FY20	238220	\$1M-\$5M	8(a)
MATOC Construction Small Projects (Bldgs & small civil)	Various	2nd Qtr FY20	236220/237990	Varies	8(a) Competitive
USACE Rock Island District HQ South Annex Second Floor Remodel	Rock Island, IL	1st Qtr FY20	236220	\$1M-\$5M	WOSBSA
VA Replace & Repair Site Infrastructure	Johnson County, IA	2nd Qtr FY20	236220	\$2.5M-\$3M	SDVO SB
Coralville Roof Replacements	Johnson County, IA	FY20	236220	\$500K-\$1M	TBD

***This list consists of planned procurements at the time of publication, and projects and/or strategies can change at any time based on program schedule changes and/or funding.**

**** SBSA: Small Business Set Aside, IFB: Invitation for Bid, F&O: Full and Open Competition, LPTA: Lowest Price Technically Acceptable, SDVO SB: Service Disabled Veteran Owned Small Business, Best Value: Best Value with Trade Offs Evaluation Criteria, WOSBSA: Woman Owned Small Business Set Aside**

If you have any questions regarding any of the forecasted projects, please contact the Small Business Programs office at cemvr-sb-web@usace.army.mil