

FY20/21 OPPORTUNITIES – JACKSONVILLE

DISTRICT Project	Location	Release Date	NAICS	Range	SBSA	Solicitation Type
Jax Harbor Deepening Contract (30 Jan 20--Industry Day)	Duval County, FL	Apr 2020	DREDGING 237990	\$150M- \$250M	UNR	RFP
Jax Harbor Deepening Contract D	Duval County, FL	Apr 2021	DREDGING 237990	\$100M- \$150M	UNR	RFP
O&M Dredging Kings Bay Inner Channel	Camden County, FL	Nov 2019	DREDGING 237990	\$10M-\$15M	SB	IFB
Broward County Shore Protection CSRM (SUPP) Segment III Truck Haul & Hopper	Broward County, FL	Nov 2020	DREDGING 237990	\$50M-\$75M	UNR	IFB
Dade County CSRM (SUPP) Bal Harbour—Contract C Truck Hall	Miami-Dade County, FL	Dec 2019	CIVIL CONST 237990	\$15M-\$25M	TBD	IFB
Dade County SCRM (SUPP) Miami Beach & Sunny Isles Contract D Truck Haul	Miami-Dade County, FL	Jun 2020	CIVIL CONST 237990	\$50M- \$100M	TBD	IFB

The Forecast is an estimate based on the best information available. The information is subject to modification and is in no way binding on the Government. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsisized through the <https://Beta.SAM.gov> website



US Army Corps
of Engineers.



FY20/21 OPPORTUNITIES – JACKSONVILLE DISTRICT

Project	Location	Release Date	NAICS	Range	SBSA	Solicitation Type
Palm Beach County CSRM (FCCE SUPP) Boca Raton	Palm Beach County, FL	4 th Qtr FY20	DREDGING 237990	\$10M-\$25M	UNR	IFB
Design-Build related to Construction IDC/SATOC	SAJ AOR	2 nd Qtr FY20	AE Design 238220	Up to \$45M	8(a) Competitive	Brooks Act
Topographic Only Surveying	Puerto Rico & US Virgin Islands	4 th Qtr FY22	AE Surveying & Mapping Services 541370	IDT Contract 2 @ \$5M each	SB Program TBD	Brooks Act
Water Resources 2020	SAJ AOR	2nd Qtr FY20	AE Surveying 541330	Up to 2 \$10M	TBD	Brooks Act
Design IDIQ 2020	SAJ AOR	2nd Qtr FY20	AE Design 541330	Up to 5 \$130M	TBD	Brooks Act

The Forecast is an estimate based on the best information available. The information is subject to modification and is in no way binding on the Government. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsized through the <https://Beta.SAM.gov> website



US Army Corps
of Engineers



FY20/21 OPPORTUNITIES – JACKSONVILLE DISTRICT

Project	Location	Release Date	NAICS	Range	SBSA	Solicitation Type
Topographic Survey 2020	Antilles	1 st Qtr FY20	AE Surveying 541370	Up to 4 \$3.75M	TBD	Brooks Act
Remote Sensing	FL, PR & US Virgin Islands	3 rd Qtr FY20	AE Surveying & Mapping Services 541370	IDT Contract Up to 2 contracts valued at \$5M each	SB Program TBD	Brooks Act
Topographic/Hydrographic Surveying	Florida	1 st Qtr FY21	AE Surveying & Mapping Services 541370	IDT Contract Up to 5 contracts valued at \$5mil each	SB Program TBD	Brooks Act
HHD Cut Off Wall Task Order #5	Lakeport, FL	2 nd Qtr FY20	CIVIL CONST 237990	\$50M-\$75M	UNR	RFP—HHD Cut Off Wall MATOC
FL Vegetation Mgmt	SAD/SAJ	Jan FY20	Remediation Svcs 562910		TBD	TBD

The Forecast is an estimate based on the best information available. The information is subject to modification and is in no way binding on the Government. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsized through the <https://Beta.SAM.gov> website



US Army Corps
of Engineers



FY20/21 OPPORTUNITIES – JACKSONVILLE DISTRICT

Project	Location	Release Date	NAICS	Range	SBSA	Solicitation Type
USCG Station Fort Lauderdale Reconfiguration of Housing & Operations	Broward County, FL	FY20	Commercial & Building CONST 236220	\$30M-\$50M	TBD Based on market research	RFP
Cano Martin Pena – Contract 1 Staging Area Ciudad Deportiva Roberto Clemente (CDRC) includes bulkhead, boat ramp, clearing & grubbing	Puerto Rico	TBD	CIVIL CONST 237990	\$1M-\$5M	TBD	TBD Highly contingent on funding
Rio Puerto Nuevo and tributaries (multiple projects)	San Juan, PR	TBD	CIVIL CONST 237990	\$800M-\$1B (total of all projects)	TBD Based on Market Research	RFP
Rio Grande de Arecibo	San Juan, PR	TBD	CIVIL CONST 237990	\$50M-\$100M	TBD Based on Market Research	RFP
Energy Resilience Conservation Investment Program (ERCIP) Solar Microgrid	Puerto Neuvro, PR	3 rd /4th Qtr FY20			TBD	

The Forecast is an estimate based on the best information available. The information is subject to modification and is in no way binding on the Government. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsized through the <https://Beta.SAM.gov> website



US Army Corps
of Engineers.



Information on Tyndall Air Force Base Rebuild

- **MOBILE DISTRICT (W91278): Ms. Linda Spadaro**

Linda.I.spadaro@usace.army.mil , 251-690-3597

Business Opportunities at <https://www.sam.usace.army.mil/Business-With-Us/Small-Business/>

- **SAVANNAH DISTRICT (W912HN): Ms. Leila Hollis**

leila.hollis@usace.army.mil , 912-652-5340

Business Opportunities at <https://www.sas.usace.army.mil/Business-With-Us/Small-Business/>



US Army Corps
of Engineers.



South Atlantic Division

Small Business Points of Contact

District Small Business Professionals

Ms. Linda Spadaro – SAM ((W91278):
linda.l.spadaro@usace.army.mil
(251) 690-3597

Ms. Lenneia (Lynn) Jennings – SAJ (W912EP):
lenneia.r.jennings@usace.army.mil
(904) 232-1150

Mr. Wayne Hiatt – SAC (W912HP):
wayne.f.hiatt@usace.army.mil
(843) 329-8084

Ms. Donna Walton – SAW (W912PM):
donna.h.walton@usace.army.mil
(910) 251-4452

Ms. Leila Hollis – SAS (W912HN):
leila.hollis@usace.army.mil
(912) 652-5340

Division Office

Ms. Antwinette L. (LaShone) Goodman-Cooper
antwinette.l.goodman-cooper@usace.army.mil
404-562-5059



US Army Corps
of Engineers.

